
 

June 22, 2020 
 

Colorado Department of Transportation 

2829 W. Howard Pl. 

Denver, CO 80204 

 

Re: I-70/SH 79 EB Off Ramp Improvements ï Project No. STU 0704-248 (23180), 

Bennett, Colorado 80102 (the ñProjectò) 

 

To Whom It May Concern: 

 

The undersigned serves as Town Attorney to the Town of Bennett, Colorado (the ñTownò) and 

this letter is being issued in connection with the Intergovernmental Agreement between the 

Town and CDOT regarding the above-referenced Project (the ñIGAò). 

 

This is to advise that, in our capacity as Town Attorney, we have reviewed such documents, 

laws, records, and papers available to us and made such other investigations as in our judgment 

we have deemed necessary or appropriate to enable us to render the opinion expressed below. 

Based on such review and investigation, it is our opinion that the Request for Proposals and 

Consultant Selection Process for the Project is in conformance with federal and State laws. 

Furthermore, the Town will use Attachment I to the IGA as procedural guidance for procuring 

professional consultant services consistent with pertinent federal and state laws. 

 

Please contact me if you have any questions about the above. 

 

Sincerely, 

KELLY PC 

/s/ Melinda A. Culley  

 

Melinda A. Culley, Vice President 
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REQUEST FOR PROPOSALS 
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RFP Title: State Highway 79 (SH 79) & I-70 Ramp Improvements 

 
Date of RFP Issuance: July 6, 2020 

 

Project Number: RFP 20-011 

 
Proposals Due: Wednesday September 16, 2020 4:00 
p.m. MST 

 
Submit Proposals to: 

 
Daymon Johnson, Public Works Director 
Town Hall, 207 Muegge Way, Bennett, CO 80102-7806 

 
 

For Additional Information Please Contact: 
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Email: djohnson@bennett.co.us 
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PROPOSAL SUBMISSION FORM 

 
The undersigned hereby affirms that (1) he/she is a duly authorized agent of the Proposer, (2) he/she 
has read all terms and conditions and technical specifications which were made available in 
conjunction with this RFP and fully understands and accepts them unless specific variations have been 
expressly listed in his/her offer, (3) the offer is being submitted on behalf of the Proposer in  
accordance with any terms and conditions set forth in this RFP, and (4) the Proposer will accept any 
awards made to it as a result of the offer submitted herein for a minimum of ninety calendar days 
following the date of submission. 

 
PRINT OR TYPE YOUR INFORMATION 

Name of Company:   
 

Fax:  Address:   
 

City/State:  Zip:   
 

Contact Person:  Title:   
 

Phone:   
 

!ÕÔÈÏÒÉÚÅÄ 2ÅÐÒÅÓÅÎÔÁÔÉÖÅȭÓ Signature:   
 

Phone:  Printed Name:   
 

Title:  Date:   
 

Email Address:    
 

SUBMISSION: It is imperative, when submitting a bid/proposal, that you address the envelope as 
follows: 

 
Town of Bennett 
207 Muegge Way 
Bennett, CO 80102 

Attn:  Daymon Johnson 

Public Works Director 

RFP: 20-011 State Highway 79 & I-70 Ramp Improvements 
 

Does your proposal comply with all the terms? YES / NO and conditions? If no, indicate 
exceptions 

 
 
 

Does your proposal meet or exceed all YES / NO 
specifications? If no, indicate exceptions 

 

State DBE Goal percentage offered (but not required)  % 
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PROJECT BACKGROUND AND SPECIFICATIONS 

 
BACKGROUND & PROJECT DESCRIPTION 

 

4ÈÅ 4Ï×Î ÏÆ "ÅÎÎÅÔÔ ɉȬ4Ï×ÎȭɊ ÉÓ ÒÅÑÕÅÓÔÉÎÇ ×ÒÉÔÔÅÎ 0ÒÏÐÏÓÁÌÓ ÆÒÏÍ ÑÕÁÌÉÆÉÅÄ ÃÏÎÓÕÌÔÁÎÔÓ ÔÏ 
provide preliminary and final design engineering services for the SH 79 & I-70 Ramp 
)ÍÐÒÏÖÅÍÅÎÔÓ 0ÒÏÊÅÃÔ ɉȬ0ÒÏÊÅÃÔȭɊȢ 

 
The goal of the design is to alleviate ongoing operational and safety concerns associated 
with backups on the eastbound I-70 off-ramp. Proposed solutions may include 1.) relocating 
the existing I-70 eastbound off-ramp to allow for efficient tractor-trailer tracking; 2.) 
widening out the interchange footprint; 3.) signalizing the eastbound off-ramp and 4.) re- 
striping lanes on top of the bridge (Exhibit A ɀ Potential Conceptual Improvements). 

The Project is federally funded with local match contributions from the Town, Adams & 
ArapaÈÏÅ #ÏÕÎÔÉÅÓ ɉȬ#ÏÕÎÔÙȭ ÏÒ Ȭ#ÏÕÎÔÉÅÓȭɊ ÁÎÄ ÔÈÅ #ÏÌÏÒÁÄÏ $ÅÐÁÒÔÍÅÎÔ ÏÆ 4ÒÁÎÓÐÏÒÔÁÔÉÏÎ 
ɉȬ#$/4ȭɊȢ 'ÒÁÎÔ ÆÕÎÄÓ ÁÒÅ ÔÉÅÄ ÔÏ ÓÔÁÒÔÉÎÇ ÁÌÌ ÐÒÅ-construction phases in federal fiscal year 
(FY) 2020 and commencing construction as soon as possible in FY2021. 

 

Given thÅ ÉÍÍÅÄÉÁÃÙ ÏÆ ÔÈÅ 4Ï×ÎȭÓ ÇÏÁÌ ÆÏÒ ÓÏÌÕÔÉÏÎÓ ÔÏ ÃÕÒÒÅÎÔ ÏÐÅÒÁÔÉÏÎÁÌ ÁÎÄ ÓÁÆÅÔÙ 
issues, coupled with the urgency to meet grant deadlines, it is imperative that prospective 
Proposals focus on developing an efficient schedule of high quality, thoroughly-developed 
tasks for the design and clearance processes outlined in the Scope of Work. Critical path 
items include but are not limited to 1.) timely evaluation of right-of-way; 2.) traffic impact 
study to determine solutions; and 2.) early acquisition of signal equipment. Prospective 
consultants are encouraged to discuss approaches to these and other critical path elements 
ÔÈÁÔ ÍÁÙ ÉÍÐÁÃÔ ÔÈÅ 4Ï×ÎȭÓ ÇÏÁÌÓ ÁÎÄ ÇÒÁÎÔ ÄÅÁÄÌÉÎÅÓȢ 

 
The Town will manage the Project with CDOT providing federal oversight. Additional 
coordination is anticipated with Adams and Arapahoe Counties. Work must conform to all 
ÁÐÐÌÉÃÁÂÌÅ #$/4ȟ 4Ï×Îȟ ÁÎÄ ÔÈÅ #ÏÕÎÔÉÅÓȭ ÓÔÁÎÄÁÒÄÓ ÁÎÄ ÓÐÅÃÉÆÉÃÁÔÉÏÎÓȢ 4ÈÅ ÓÅÌÅÃÔÅÄ 
Consultant should anticipate that a design which affects an agency will have to be accepted 
by that agency prior to its acceptance by the Town and CDOT. 

 
ELEMENTS OF THE SCOPE OF WORK SERVICES 

 
4ÈÅ #ÏÎÓÕÌÔÁÎÔȭÓ 0ÒÏÐÏÓÁÌ ÓÈÁÌÌ ÂÅ ÂÁÓÅÄ ÏÎ ÔÈÅ ÍÁÊÏÒ ÔÁÓËÓ ÓÈÏ×Î ÂÅÌÏ× ÁÎÄ ÓÈÁÌÌ ÉÄÅÎÔÉÆÙ 
any other tasks deemed crucial to the successful completion of the Project. The task list 
below is not an all-inclusive list or contain detailed scope elements. Consultants are 
encouraged to identify, define, and address tasks related to the design and general Scope of 
Work that will provide value and contribute to the successful completion of the Project. 

 
Task 1 - Project Management 

1. Project Administration 

The Consultant shall provide project management services to direct, coordinate, and 
monitor activities of the Project with respect to budget, schedule, and contractual 
obligations. This may include, but is not limited to, the following elements: 
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1.1. Manage and coordinate work efforts of the Consultant Team 

1.2. #ÏÏÒÄÉÎÁÔÅ 0ÒÏÊÅÃÔ 4ÁÓËÓ ×ÉÔÈ ÔÈÅ 4Ï×ÎȭÓ 0ÒÏÊÅÃÔ -ÁÎÁÇÅÒȟ ÏÔÈÅÒ 4Ï×Î 
personnel, CDOT and other Project Team members as required (Exhibit B ɀ 
List of Key Project Team Members) 

1.3. Review sub invoices; prepare and submit monthly invoices and progress 
reports 

1.4. Develop and maintain Project schedule; update monthly and include monthly 
invoice 

1.5. Assist Town with items identified as a local agency responsibility on CDOT 
Form 1243 (Local Agency Contract Administration Checklist) developed for 
this Project (Exhibit C ɀ Form 1243) 

 

2. Project Meetings 

The Consultant Project Manager shall provide coordination between the Consultant 
Team, the Town, CDOT, the Counties and other stakeholders as identified and 
applicable to review and discuss Project process. Proposals should recommend the 
types and number of meetings necessary to accomplish the Project. Meetings may 
include, but not limited to: 

2.1. Project Kickoff meeting 

2.2. Regular monthly progress meetings with Town 

2.3. Identify required meetings with CDOT per the Tasks outlined in this Scope of 
Work 

 
Task 2 ɀ Data Development 

1. Surveying 

Consultant shall be responsible for performing a design-level topographic survey of 
the Project limits. The scope of work for surveying activities may include: 

1.1. Perform surveys related to the horizontal and vertical alignment of the 
Project 

1.2. Perform GPS control survey 

1.3. Perform topographic surveys 

1.4. Perform cross section surveys 

1.5. ROW support for design 

1.6. Perform utility surveys (including potholing) 

1.7. Perform wetland survey 

1.8. Prepare project control diagram 
 

2. Traffic Counts 

Updated traffic counts are required for Project. Refer to subsection on Traffic Impact 
Study for further information. 

3. Right-of-Way and Ownership Research 

4ÈÅ 4Ï×Î ÁÎÔÉÃÉÐÁÔÅÓ ÔÈÅ 0ÒÏÊÅÃÔȭÓ ÌÉÍÉÔÓ ÁÒÅ ×ÉÔÈÉÎ ÔÈÅ ÒÉÇÈÔ-of-way footprint of the 
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interchange. However, the Consultant shall research existing right-of-way 
information such as locating existing property corners, county records, and the best 
available information to determine potential property requirements for the Project. 
This information shall be depicted on the design plans as appropriate to evaluate 
impacts. 

The Consultant will research county records of current rights-of-way and ownership 
lines covering the Project limits and as applicable, prepare an Ownership Map 
ÓÈÏ×ÉÎÇ Ï×ÎÅÒ ÏÆ ÒÅÃÏÒÄȟ ÓÉÔÅȟ ÁÄÄÒÅÓÓȟ ÁÎÄ !ÓÓÅÓÓÏÒȭÓ ÐÁÒÃÅÌ number. 

4. Geotechnical Investigation and Pavement Design 

Consultant shall perform geotechnical research such as review of available published 
geotechnical literature of the site and the general site area which may include 
geologic maps and aerial photographs. 

The Consultant shall perform all soil sampling and analysis and this work will include, 
but not limited to: 

 Bore or drill logs 

 Water table 

 Pavement cores 

 Soil classification 

 Soil resistivity tests 

 Signal foundation design 

 Pavement design using AASHTOW or Pavement ME Design 

Life Cycle Cost Analysis, if applicable. Consultant shall prepare a Report  to 
summarize the site exploration data, laboratory test results, observations, pavement 
design, and provide conclusions and recommendations. Consultant shall have proper 
traffic control on site at the time of coring/boring. The field work and report 
preparation will be supervised by a registered Professional Engineer. 

 
Task 3 ɀ Subsurface Utility Engineering (SUE) & Utility Coordination 

1. SUE Investigation 
The Consultant shall perform a Subsurface Utility Engineering Investigation level 
appropriate for the Project. 
The Consultant will, at a minimum: 

 Contact all utility providers and collect available utility records within the Project area 
 Provide guidance as to what Quality Level to attempt for any utilities that the 

Consultant believes do not need to be depicted. 

2. Utility Test Holes 

The Consultant shall be responsible for performing utility test holes (I.e., potholing) 
required to ensure the adequacy of the design and prepare final utility plans using the 
test hole information and field locates. Final plans shall identify any utility conflicts 
and provide a suggested relocation plan as required. The Consultant shall coordinate 
with the utility companies for final relocation plans and specifications. Utility 
clearance letters will be required from all utility owners within the Project limits. 

 

3. Utility Coordination & Clearances 
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The Consultant shall be responsible for coordinating all utility conflicts with affected 
ÕÔÉÌÉÔÙ ÃÏÍÐÁÎÉÅÓ ÁÎÄ ÅÎÓÕÒÉÎÇ #$/4ȭÓ ÕÔÉÌÉÔÙ ÃÌÅÁÒÁÎÃÅ ÐÒÏÃÅÓÓ ÉÓ ÍÅÔ ÔÏ ÔÈÅ 
satisfaction of the Town and CDOT. This Task involves finalizing, if any, utility 
relocation coordination with the affected utilities and documenting the resolution 
with a utility relocation agreement that will be signed by the affected utilities. The 
Consultant will also be responsible for preparing the utility clearance package and 
obtaining CDOT approval prior to final Project approval and Advertisement. 

 
Task 4 ɀ Right-of-Way (ROW) 

4ÈÅ 4Ï×Î ÁÎÔÉÃÉÐÁÔÅÓ ÔÈÅ 0ÒÏÊÅÃÔȭÓ ÌÉÍÉÔÓ ÁÒÅ ×ÉÔÈÉÎ ÔÈÅ ÒÉÇÈÔ-of-way footprint of the 
interchange. However, the Consultant is required to perform their due diligence in 
reviewing potential right-of-way impacts. To that end, prospective Consultants are 
encouraged to visit the Project site to visually scan the ROW limits. Particular attention 
should be focused on the southeast corner of the interchange where ROW appears to be 
the most restricted. Attention to the southeast corner is emphasized regarding ROW due  
to the Project proposing to relocate the I-70 eastbound off-ramp with the preference to 
properly align it with the I-70 eastbound on-ramp. 

 

If it is determined during preliminary design that ROW impacts are unavoidable, the Project 
will be required to go through the CDOT Right of Way Plan Review (ROWPR) process (refer 
to the Right of Way Manual for more information). Right-of-way impacts should be 
determined as early as possible during preliminary design due to the schedule constraints of 
the ROWPR, the ROW acquisition process and Right-of-Way clearance approval process. 

 

If ROW impacts are unavoidable and the Project only requires temporary easements (I.e., 
no permanent easements or ROW takes required), the CDOT ROWPR process is not 
required. Temporary easements can be depicted with standard legal descriptions and 
exhibits along with coordination with the Town and CDOT Region 1 Right of Way Division. 

 

Conceptually the Project proposes to signalize and modify the top of the eastbound off- 
ramp and on-ramp connections to SH 79 and not realign said ramp at I-70. If the Project 
triggers modifications to I-έΦȭÓ !ÃÃÅÓÓ #ÏÎÔÒÏÌ ,ÉÎÅ ɉ!#,Ɋȟ Á 2ÅÑÕÅÓÔ ÔÏ ÍÏÄÉÆÙ ÔÈÅ !#, ×ÉÌÌ 
be required to accommodate the interchange modification. The ROW plan shall depict any 
proposed modifications to the ACL. 

Request to modify the access control line to accommodate the interchange modification. A 
ROW plan depicting the proposed modification should be included 

 
Task 5 ɀ Traffic Analysis 

The Consultant shall review the most recent traffic studies available (Exhibit D ɀ Excerpts 
from the Ȭ)-70 System Level StÕÄÙ %ØÉÓÔÉÎÇ #ÏÎÄÉÔÉÏÎÓ 2ÅÐÏÒÔȭ) and prepare a Traffic Impact 
Study (TIS) with recommended traffic improvements for the Project. As introduced in the 
background Section of this RFP, the proposed solutions may include: 1.) relocating the 
existing I-70 eastbound off-ramp to allow for efficient tractor-trailer tracking; 2.) widening 
out the interchange footprint; 3.) signalizing the eastbound off-ramp to reduce queuing 
occurring on the off-ramp and 4.) re-striping lanes on top of the bridge. The Consultant 
should evaluate these and other options to identify necessary improvements that meet the 
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4Ï×ÎȭÓ ÇÏÁÌ ÏÆ ÓÔÒÅÁÍÌÉÎÉÎÇ ÔÈÅ ÐÒÏÃÅÓÓȢ 4ÈÅ ÃÏÎÓÕÌÔÁÎÔ ÓÈÁÌÌ ÃÏÎÆÅÒ ×ÉÔÈ ÔÈÅ 4Ï×Î ÁÎÄ 
CDOT as early as possible in the Project regarding required traffic counts and the timing of 
counts (typically when school is in session). Minimum Project recommendations should 
evaluate the proposed solutions and may include but are not limited to lane geometry, any 
necessary traffic data required for signal phasing and timing and a signal warrant analysis 
for the southbound SH 79 and I-70 eastbound off-ramp intersection. The TIS should also 
accommodate any additional traffic requirements related to Task 7 ɀ MIMR. 

NOTE: The draft TIS should be submitted prior to or with the FIR submittal and finalized 
ÁÓ ÓÏÏÎ ÁÓ ÐÏÓÓÉÂÌÅ ÁÆÔÅÒ ÔÈÅ &)2 2ÅÖÉÅ× -ÅÅÔÉÎÇȢ 4ÈÅ 4)3ȭ ÒÅÃÏÍÍÅÎÄÁÔÉÏÎÓ ÓÈÁÌÌ ÂÅ 
implemented into the Project design. 

 

Task 6 ɀ Environmental Clearances 

This Task is in support of Project compliance with the National Environmental Policy Act 
(NEPA) through CDOT Form 128. The Consultant team will be responsible for obtaining an 
environmental clearance from CDOT, anticipated to be a Categorical Exclusion (Cat Ex) 
Determination. The Consultant will coordinate with the Town and CDOT to evaluate the 
current setting and resources within the affected environment, determine potential 
environmental impacts and identify any mitigation measures. Tasks may include, but not 
limited to: 

1. Evaluation of natural environment including but not limited to right-of-way, water 
quality, water resources, vegetation (I.e., noxious weeds, wildlife, special species 
status, etc.) 

2. Identify any environmental mitigation identified for environmental resources affected 
by design/construction 

3. Perform all activities necessary to obtain all environmental clearances and permits 

4. Develop any Project special provisions outlining materials management requirements 
for the Contractor 

5. Develop any necessary mitigation plans, specifications, and cost estimate, as needed, 
for the FIR, FOR and Final AD plans 

6. Determine, if any, appropriate environmental pay items to include in the construction 
documents 

Exhibit D ɀ 3ÅÅ ÅØÃÅÒÐÔÓ ÆÒÏÍ ÔÈÅ ȬI-70 System Level Study Existing Conditions Reportȭȟ 
provides a high-level summary of existing natural and environmental resources. 

 
Task 7 ɀ Minor Interchange Modification Request (MIMR) 

 
A MIMR is required for Federal Highway Administration (FHWA) concurrence the Project has no 
adverse impact to the operations or safety of the Interstate. The consultant shall develop a MIMR 
Memorandum Packet that includes, but not limited to, the following information: 

 
1. A formal Request for Concurrence there will be no adverse impact to the mainline or adjacent 

interchanges 
2. An introduction that describes the Project and its need 

3. Site location, including description or map that includes the adjacent interchanges 
4. Operational analysis showing no adverse impact to the Interstate system 
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The MIMR packet should be developed as a stand-alone document clearly written for an audience 
unfamiliar with the Project or the Project area. All materials are required to be included in  the 
primary document or as appendices (references to external documentation will not be accepted). 
Final MIMR packet is required prior to advertisement for construction. 

 
As early as possible, the Consultant will identify the appropriate level of analysis and documentation 
required in coordination with the Town, CDOT and FHWA. 

 
Task 8 ɀ Field Inspection Review (FIR) Design 

 
The Consultant shall be responsible for the preliminary design related to the scope of work. It is 
anticipated that the following construction drawings will be prepared by the Consultant team for the 
FIR submittal: 

 
 Title Sheet 

 Standard Plans List 

 Typical Sections 

 General Notes 

 Summary of Approximate Quantities 

 Tabulation of Quantities 

 Survey Control Diagram 

 Geometric Plan 

 Removal Plans 

 Roadway/Ramp Plans & Profiles 

 Drainage Plans & Profiles 

 CDOT SWMP Template 

 SWMP Plans 

 Utility Plans, Pothole Log, and Matrix 

 Traffic Signal Plans 

 Signing & Striping Plans 

 Construction Phasing Plans 

 Roadway Cross-Sections 

 Draft Project Specifications 

Prior to the FIR Submittal, the Consultant shall prepare and submit to the Town and CDOT 
for review: 

1. Preliminary drainage report 

2. Stormwater Management Plan 

3. A fiberoptic connection plan is required for the proposed new signal. 

4. An electrical powerline diagram from the power source to the service meter. 

5. Geotechnical and pavement design report (with LCCA, if applicable) 

6. *Traffic Impact Study 
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7. **Draft MIMR 

8. CDOT Form 463 

9. CDOT From 859 

10. Construction Schedule PDF format 

 
*After the FIR, the final TIS is required as soon as possible for inclusion of its recommendations in the 
FOR plan set. 

 
** Final MIMR packet due prior to advertisement for construction. 

 

Task 9 ɀ Final Office Review (FOR) Design & Advertisement 
 

The Consultant shall be responsible for the final design for the scope of work. It is anticipated that the 
following construction drawings will be prepared by the Consultant team for the FOR submittal: 

 Title Sheet 

 Standard Plans List 

 Typical Sections 

 General Notes 

 Summary of Approximate Quantities 

 Tabulation of Quantities 

 Survey Control Diagram 

 Geometric Plan 

 Removal Plans 

 Roadway/ramp Plans & Profiles 

 Drainage Plans & Profiles 

 CDOT SWMP Template 

 SWMP Plans 

 Utility Plans, Pothole Log, and Matrix 

 Traffic Signal Plans 

 Signing & Striping Plans 

 Construction Phasing Plans 
 Roadway/Ramp Cross-Sections 

 Fiberoptic Connection Plan for proposed new signal 
 Electrical Power Line Diagram 

 Bid package and construction specifications. Note: a DBE goal will be required for 
construction. 

The Consultant shall prepare a final Drainage Report for review with the FOR submittal.  
The Drainage Report shall identify CDOT and Bennett criteria that the project intends to 
meet (cross drainage, spread width, storm drains, etc.) from the Drainage Design Manuals. 

 

The Geotechnical and Pavement Design Report, should be submitted and finalized prior to 
the FOR submittal. All other Reports, Forms and Plans identified in the FIR should be 
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finalized and submitted with the FOR packet, including CDOT Form 463, CDOT Form 859, 
the construction schedule and Project design for Advertisement. The Consultant will be 
responsible for coordinating with the Town and CDOT on obtaining final Environmental, 
any Right-of-Way and Utility Clearances. 

 
Task 10 ɀBidding Assistance 

This Task covers design services conducted during the bidding phase including, but not 
limited to, the following: 

 Supporting the Town during the bidding process by providing answers to Contractor 
inquiries 

 Issuing addenda (if required) to clarify issues in the bid documents 

 Provide engineering and drafting services for design revisions required due to changes 
in construction of field conditions 

 
Task 11 ɀDesign Services During Construction 

 
This Task covers design services conducted during the construction phase including, but not limited 
to: 

 Attend pre-construction meeting 
 Review and approve all submittals and shop drawings 
 Respond to questions in the field that arise relative to the plans, details or special provisions 
 2ÅÓÐÏÎÄ ÔÏ 2&)ȭÓ ɉ2ÅÑÕÅÓÔ ÆÏÒ )ÎÆÏÒÍÁÔÉÏÎɊ 
 Conduct periodic site inspections as requested 
 Attend project meetings when requested. Participate in Substantial Completion walk-through 

 
MISCELLANEOUS REQUIREMENTS 

 
 Electronic files shall be transmitted to the Town upon completion of the Project. All design  

CAD files shall be provided to the Town in AutoCAD format (.DWG), and Portable Document 
Format (PDF) upon Project completion. 

 Plan paÃËÁÇÅÓ ÓÈÁÌÌ ÂÅ ÓÕÂÍÉÔÔÅÄ ÉÎ ÁÃÃÏÒÄÁÎÃÅ ×ÉÔÈ #$/4ȭÓ ÆÉÎÁÌ 03Ǫ% ÃÈÅÃË list 
 4ÈÅ #ÏÎÓÕÌÔÁÎÔ ×ÉÌÌ ÂÅ ÒÅÑÕÉÒÅÄ ÔÏ ÄÅÖÅÌÏÐ ÄÅÓÉÇÎ ÄÏÃÕÍÅÎÔÓ ÔÈÁÔ ÁÒÅ ÃÏÎÓÉÓÔÅÎÔ ×ÉÔÈ #$/4ȭÓ 

requirements for FIR, FOR, AD, ROWPR (if needed), and the MIMR. 

 
PROJECT DELIVERABLES 

 
1. Project Management Deliverables 

1.1. Meeting Notices, Agendas, and Minutes 
1.2. Monthly Progress Reports 
1.3. Monthly Schedule Updates 

2. NEPA Cat Ex and related Environmental Clearance Documents 

3. Right-of-Way Plans (if needed) 
4. Right-of-Way and Utility Clearance Documents 

4.1. Electric Power Line Diagram 
4.2. Fiberoptic Connection Plan 

5. Geotechnical and Pavement Design Report (with LCCA if applicable) 
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6. Preliminary and Final PE Stamped Drainage Report 

7. Storm Water Management Plan 
8. Subsurface Utilities Engineering (SUE) Deliverables 

8.1. CADD utility reference file with QL-A and QL-B findings 
8.2. Test Hole Summary Report 
8.3. Existing Utility Summary Report 
8.4. Existing Utility Plan Set 

9. Traffic Impact Study 
10. MIMR 
11. FIR Plans & Estimate 
12. FOR Plans, Specs, and Estimate 
13. FINAL Advertisement (AD) Plans, Specs, and Estimate 
14. PE Stamped Record Sets of Plans & Specs 
15. Construction Schedule (PDF Format) 

 
This document sets forth general information and requirements for persons and firms 
ɉȰ0ÒÏÐÏÓÅÒÓȱɊ ÉÎÔÅÒÅÓÔÅÄ ÉÎ ÓÕÂÍÉÔÔÉÎÇ Ȱ0ÒÏÐÏÓÁÌÓȱ ÉÎ ÒÅÓÐÏÎÓÅ ÔÏ ÔÈÉÓ 2ÅÑÕÅÓÔ ÆÏÒ 0ÒÏÐÏÓÁÌÓ 
ɉȰ2&0ȱɊȢ 
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SCOPE OF WORK EXHIBITS 
 

Exhibit A ɀ Conceptual Layout of Proposed Improvements 
Exhibit B ɀ Town, CDOT and County Project Team Members 
Exhibit C ɀ Form 1243 
Exhibit D ɀ Excerpts from the Ȭ)-έΦ 3ÙÓÔÅÍ ,ÅÖÅÌ 3ÔÕÄÙ %ØÉÓÔÉÎÇ #ÏÎÄÉÔÉÏÎÓ 2ÅÐÏÒÔȭ (Report) for NEPA and 

traffic 
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Exhibit A ɀ Conceptual Layout of Proposed Improvements 
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